M/S GAMMON dated 01.11.2017

"CLARIFICATIONS or ERRATTA or DELETION or MODIFICATION"

to be carried out in bidding document of civil works of

"Construction of Additional Spillway with Hydro-Mechanical Works" on left of Gandhi Hillock at Hirakud Dam –

(i) Orisha -DoWR's Request no:7 dated: 31/10/2017 (vide letter no:G:334:2017)

S. N.	Part No./ Page No	Clause No.	As requested by Bidder	PROVISION	Reasons/ Justification of
				As per Bidding Document	Errata / Deleted/ clarification/ modification requested by O-DoWR
		3.1	The biddershall demonstrate that it has acess to, or has available, liquid assets, unencumbered real assets, lines of credit, and other financial means (Fund Based and Non fund Based) sufficient to meet the constructin cash flow requirements estimated as INR 76 Crore for the subject contract(s) net of the Bidders other commitments. As most of the client allows such lines of crdit.	The bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lindes of credit, and other financial means (independent of any contractual advance payment) sufficient estimated the construction cash flow requirements estimated as INR 76 Crore for the subject contract (s) net fo the Bidders other comitmetns.	No change in acceptable.
		4.2	We presume that we can take the quantities from power plant project, where asuch quantities are executed, which necessarily should not have Dam/Spillway component	For the above and any other contracts completed and under implementation as prime contractor, joint venture member, or sub-contractor on or after the first day of the calendar year during the perid stipulated in 4.2(a) above, a minimum construction experience in the following key actitvities successfuly completd: (List activities indicating volume, number or rate of production as applicable) (1) The contractor organization by them self or his associate specialized firm/ joint venture should have executed during last ten years, thefollowing minimm quantities in any similar works.	Component of work of dam or spillway is necessary. 10 (Ten) years